Attachment B

Copy of TDD No. 06-03-01-0006 and Amendments A and B

167464



EPA

U.S. EPA Region 6
1445 Ross Avenue, Suite 1200

Dallas, Texas 75202-2733

TDD - Signed by Tobin Osterberg/R6/USEPA/US on 01/17/2003 03:27:11 PM, according to Cheng Wei Feng/start6/rfw-start/us

START2

Technical Direction Document

Roy F. Weston

TDD: 06-03-01-0006
Contract: 68-W-01-005

Purpose: Work Assignment Initiation

Priority: High

Overtime: Yes

Project/Site Name: Cedar Chemical Corporation
Project Address: 49 Phillips Road 311

County: Phillips

City, State Zip: Helena, AR 72342

SSID: 06NH  CERCLIS: ARD990660649

Authorized TDD Ceiling:

Previous Action(s):
This Action:

New Total:

Specific Elements -Perform removal site evaluations in conformance with the following

Description of Work:

This TDD is under work assignment 040.

Period: Base Period

Start Date:01/13/2003

Completion Date:03/31/2003

WorkArea: CERCLA ASSESSMENT ACTIVITIES
Activity: Removal Site Evaluations

Activity Code: RS

Section of SOW:ILA

Performance Based:No

Cost/Fee
$0.00
$4,080.00

$4,080.00

LOE
0.0
60.0

60.0

The following tasks shall be conducted by the contractor: 1) Inventory laboratories, and other containerized chemicals located on the property (labels on the containers should be assumed to be correct unless they have been marked up or otherwise appear to be
questionable); 2) Hazcat those chemicals without labels and/or the label is questionable and inventory; 3) Keep laboratory chemicals in lab building but consolidate other containers in the product warehouse; 4) Package laboratory chemicals in lab packs for

future ERRS contractor disposal.

The contractor shall use drum track or other TM approved chemical inventory mechanism. The contractor shall be prepared to provide the inventory on quick notice and therefore realtime input of information will be necessary. The contractor shall keep track of
personnel daily hours and a description of the activities performed by that individual that resulted in the hours expended. Any unusal work times such as working through lunch or working overtime should be identified and justified. The contractor shall provide the

TM with weekly email summaries of the progress being made which shall include the individual daily personnel hours with a description of the activiies performed

INTERIM DELIVERABLE: The contractor shall meet with the TM on January 15, 2003 to discuss this TDD and the tasks to be conducted. The TM believes that a T&D Coordinator will be necessary in order to advise on proper lab chemical packaging and chemists
for efficient segregation and proper hazcatting. The contractor shall provide EPA with a proposed staffing plan and estimated LOE by January 22, 2003 to effectively and efficiently accomplish these task.

The start date has not yet be determined but it is anticipated that it will be the week of January 27 or February 3, 2003. The TM can be reached at 214.789.1627 or 214.665.6609.

The above LOE and funding will be amended once the proposed staffing plan is reviewed by the TM.

This TDD was initially executed manually and faxed to the contractor 1/10/03.

Accounting and Appropriation Information

SFO: 22
Line DCN IFMS Budget/ FY Appropriation Budget Org Program Object Site Project Cost Org Code Amount
Code Code Element Class
1 BERO033 XXX 02 6ABOE 50102D 2505 0606NHO00 C001 $4,080.00
Funding Category
Previous: $0.00 CERCLA Removal Funds
This Action: $4,080.00
Total: $4,080.00
01/20/2003 1

06-03-01-0006 - Cedar Chemical Corporation



Task Monitor Section

| - Signed by Gary Moore/R6/USEPA/US on 01/10/2003 09:46:21 AM, according to Cheng Wei Feng/start6/rfw-start/us

Task Monitor: Gary Moore Date: 01/10/2003
|Project Officer Section - Signed by Rena McClurg/R6/USEPA/US on 01/10/2003 03:29:47 PM, according to Cheng Wei Feng/start6/rfw-start/us
Project Officer: Rena McClurg Date: 01/10/2003

IContractinq Officer Section - Signed by Tobin Osterberg/R6/USEPA/US on 01/17/2003 03:27:11 PM, according to Cheng Wei Fenag/start6/rfw-start/us

Contracting Officer: Tobin Osterberg Date: 01/17/2003

IContractor Section

06-03-01-0006 - Cedar Chemical Corporation 01/20/2003



START2 TDD: 06-03-01-0006

EPA Technical Direction Document Amendment: A
U.S. EPA Region 6 Contract: 68-W-01-005
1445 Ross Avenue, Suite 1200 Roy F. Weston

Dallas, Texas 75202-2733
TDD - Signed by Tobin Osterberg/R6/USEPA/US on 02/03/2003 08:26:58 AM, according to Cheng Wei Feng/start6/rfw-start/us

Period: Base Period
Start Date:01/13/2003
Completion Date:03/31/2003

Project/Site Name: Cedar Chemical Corporation WorkArea: CERCLA ASSESSMENT ACTIVITIES
Project Address: 49 Phillips Road 311 Activity: Removal Site Evaluations
County: Phillips Activity Code: RS
City, State Zip: Helena, AR 72342 Performance Based:No
SSID: 06NH  CERCLIS: ARD990660649
Authorized TDD Ceiling: Cost/Fee LOE
Previous Action(s): $4,080.00 60.0
This Action: $4,080.00 60.0
New Total: $8,160.00 120.0

Specific Elements -Perform removal site evaluations in conformance with the following

Description of Work:
Amendment A: This amendment revises the interim deliverable for providing a staffing plan until 2/5/03 and increases the number of preparation hours from 60 to 120. All other conditions of the TDD remain the same.

This TDD is under work assignment 040.

The following tasks shall be conducted by the contractor: 1) Inventory laboratories, and other containerized chemicals located on the property (labels on the containers should be assumed to be correct unless they have been marked up or otherwise appear to be
questionable); 2) Hazcat those chemicals without labels and/or the label is questionable and inventory; 3) Keep laboratory chemicals in lab building but consolidate other containers in the product warehouse; 4) Package laboratory chemicals in lab packs for

future ERRS contractor disposal.

The contractor shall use drum track or other TM approved chemical inventory mechanism. The contractor shall be prepared to provide the inventory on quick notice and therefore realtime input of information will be necessary. The contractor shall keep track of
personnel daily hours and a description of the activities performed by that individual that resulted in the hours expended. Any unusal work times such as working through lunch or working overtime should be identified and justified. The contractor shall provide the
TM with weekly email summaries of the progress being made which shall include the individual daily personnel hours with a description of the activiies performed

INTERIM DELIVERABLE: The contractor shall meet with the TM on January 15, 2003 to discuss this TDD and the tasks to be conducted. The TM believes that a T&D Coordinator will be necessary in order to advise on proper lab chemical packaging and chemists
for efficient segregation and proper hazcatting. The contractor shall provide EPA with a proposed staffing plan and estimated LOE by January 22, 2003 to effectively and efficiently accomplish these task.

The start date has not yet be determined but it is anticipated that it will be the week of January 27 or February 3, 2003. The TM can be reached at 214.789.1627 or 214.665.6609.
The above LOE and funding will be amended once the proposed staffing plan is reviewed by the TM.

This TDD was initially executed manually and faxed to the contractor 1/10/03.

Accounting and Appropriation Information

SFO: 22
Line DCN IFMS Budget/ FY Appropriation Budget Org Program Object Site Project Cost Org Code Amount
Code Code Element Class
1 BERO033 XXX 02 T 6ABOE 50102D 2505 0606NHO00 C001 $4,080.00
Funding Category
Previous: $4,080.00 CERCLA Removal Funds
This Action: $4,080.00
1

06-03-01-0006 - A Cedar Chemical Corporation 02/03/2003



Total: $8,160.00

Task Monitor Section

| - Signed by Gary Moore/R6/USEPA/US on 01/31/2003 08:37:56 AM, according to Cheng Wei Feng/start6/rfw-start/us

Task Monitor: Gary Moore Date: 01/31/2003

|Project Officer Section - Signed by Henry Thompson/R6/USEPA/US on 01/31/2003 01:22:17 PM, according to Cheng Wei Feng/start6/rfw-start/us

PO Comments: Alternate PO Hank Thompson for PO Rena McClurg
Project Officer: Henry Thompson Date: 01/31/2003

IContractinq Officer Section - Signed by Tobin Osterberg/R6/USEPA/US on 02/03/2003 08:26:58 AM, according to Cheng Wei Feng/start6/rfw-start/us

Contracting Officer: Tobin Osterberg Date: 02/03/2003

IContractor Section

06-03-01-0006 - A Cedar Chemical Corporation 02/03/2003



E PA START2 TDD: 06-03-01-0006

Technical Direction Document Amendment: B
U.S. EPA Region 6 Contract: 68-W-01-005
1445 Ross Avenue, Suite 1200 Roy F. Weston

Dallas, Texas 75202-2733
TDD - Signed by Cora Stanley/R6/USEPA/US on 03/31/2003 02:49:13 PM, according to Cheng Wei Feng/start6/rfw-start/us

Period: Base Period
Start Date:01/13/2003
Completion Date:06/30/2003

Project/Site Name: Cedar Chemical Corporation WorkArea: CERCLA ASSESSMENT ACTIVITIES
Project Address: 49 Phillips Road 311 Activity: Removal Site Evaluations
County: Phillips Activity Code: RS
City, State Zip: Helena, AR 72342 Performance Based:No
SSID: 06NH  CERCLIS: ARD990660649
Authorized TDD Ceiling: Cost/Fee LOE
Previous Action(s): $8,160.00 120.0
This Action: $0.00 0.0
New Total: $8,160.00 120.0

Specific Elements -Perform removal site evaluations in conformance with the following

Description of Work:
This TDD is under work assignment 040.

The purpose of Amendment B is to change the completion date and to revise the staffing plan deliverable required under Amendment A. The completion date is changed to 6/30/03 and the staffing plan delivery date shall be provided by the TM through written
technical direction. This change in completion date and delivery date for the staffing plan is required due to work being conducted for the Shuttle Recovery by START and EPA. These changes are at no increase in cost/fee or LOE hours.

Amendment A: This amendment revises the interim deliverable for providing a staffing plan until 2/5/03 and increases the number of preparation hours from 60 to 120. All other conditions of the TDD remain the same.

The following tasks shall be conducted by the contractor: 1) Inventory laboratories, and other containerized chemicals located on the property (labels on the containers should be assumed to be correct unless they have been marked up or otherwise appear to be
questionable); 2) Hazcat those chemicals without labels and/or the label is questionable and inventory; 3) Keep laboratory chemicals in lab building but consolidate other containers in the product warehouse; 4) Package laboratory chemicals in lab packs for

future ERRS contractor disposal.

The contractor shall use drum track or other TM approved chemical inventory mechanism. The contractor shall be prepared to provide the inventory on quick notice and therefore realtime input of information will be necessary. The contractor shall keep track of
personnel daily hours and a description of the activities performed by that individual that resulted in the hours expended. Any unusal work times such as working through lunch or working overtime should be identified and justified. The contractor shall provide the
TM with weekly email summaries of the progress being made which shall include the individual daily personnel hours with a description of the activiies performed

INTERIM DELIVERABLE: The contractor shall meet with the TM on January 15, 2003 to discuss this TDD and the tasks to be conducted. The TM believes that a T&D Coordinator will be necessary in order to advise on proper lab chemical packaging and chemists
for efficient segregation and proper hazcatting. The contractor shall provide EPA with a proposed staffing plan and estimated LOE by January 22, 2003 to effectively and efficiently accomplish these task.

The start date has not yet be determined but it is anticipated that it will be the week of January 27 or February 3, 2003. The TM can be reached at 214.789.1627 or 214.665.6609.
The above LOE and funding will be amended once the proposed staffing plan is reviewed by the TM.

This TDD was initially executed manually and faxed to the contractor 1/10/03.

Accounting and Appropriation Information

SFO: 22
Line DCN IFMS Budget/ FY Appropriation Budget Org Program Object Site Project Cost Org Code Amount
Code Code Element Class
1 BERO033 XXX 02 T 6ABOE 50102D 2505 0606NHO00 Ccoo1 $0.00
Funding Category
06-03-01-0006 - B Cedar Chemical Corporation 04/02/2003 1



Previous: $8,160.00 CERCLA Removal Funds
This Action: $0.00

Total: $8,160.00

Task Monitor Section

| - Signed by Rena McClurg/R6/USEPA/US on 03/31/2003 02:15:33 PM, according to Cheng Wei Feng/start6/rfw-start/us

Task Monitor: Rena McClurg Date: 03/31/2003

|Project Officer Section - Signed by Rena McClurg/R6/USEPA/US on 03/31/2003 02:15:33 PM, according to Cheng Wei Feng/start6/rfw-start/us

Project Officer: Rena McClurg Date: 03/31/2003

lContractinq Officer Section - Signed by Cora Stanley/R6/USEPA/US on 03/31/2003 02:49:13 PM, according to Cheng Wei Feng/start6/rfw-start/us

Contracting Officer: Cora Stanley Date: 03/31/2003

lContractor Section

06-03-01-0006 - B Cedar Chemical Corporation 04/02/2003
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